
EXHIBIT C


Design Specifications




1.0 Introduction

Conceptual Approach







Between Identities

A Local Center


A Reginal Launch Point



1.0 Introduction **Project Site**




NW Aerial View



SW Street View

1.0 Introduction

Conceptual Approach



Enlarged Site Plan



View: Bird's Eye

GGN

Milwaukee Public Museum

Visitor Experience



Northwest View from N 6th Street



Southwest View from W McKinley Avenue - Daytime

3.0 The Future Museum **Visitor Experience**



Southwest View from N 6th Street



Southwest View from W McKinley Avenue - Nighttime

The Future Museum Phase 1 Report

3.0 The Future Museum **Visitor Experience | The Commons**



The Common Space Looking up to the Lightwell



4th Floor Exhibition Space Looking into the Lightwell

The Future Museum Phase 1 Report

Visitor Experience | The Commons




Group Entrance Looking into the Common




Parking Entrance Looking into the Common

1.0 Introduction

Conceptual Approach



NS Section



EW Section


3.0 The Future Museum

Visitor Experience | The Commons

Ground Level

- GSF: 36,684
- NSF: 31,010






Second Level

- GSF: 31,117
- NSF: 22,684







Third Level

- GSF: 36,497
- NSF: 28,814








Third Level - Mezzanine

- GSF: 17,790
- NSF: 14,595





Fourth Level

GSF: 38,524


NSF: 30,039



COLLECTION & RESEARCH **ADMINISTRATION**

EDUCATION






Visitor Experience | Roof top + Interpretive Garden


Fifth Level

GSF: 25,531

NSF: 15,031








Museum Garden: Planting Zones



GGN Milwaukee Public Museum







Landscape Concept Design June 20, 2022

EXHIBIT D

Construction Schedule

The construction of a natural history museum building and fabrication and installation of exhibits is a highly complex process. Throughout the design phase, the schedule has been refined to reflect current information. Below is an anticipated timeline, at the time of this document's execution, and adjustments will continue to be made as the project progresses,.

February 2021 Site Purchased

2022-2023 Building Demolition and Site Preparation

Spring 2024 Groundbreaking / Start Construction

Summer / Fall 2024 Exhibit Fabrication Start

Fall 2026 "Dust Free" / Exhibit Installation

Fall / Winter 2026 Base Building Substantial Completion

Spring 2027 Museum Open – "First Visitor"

EXHIBIT E

Insurance Requirements

Developer shall require its general contractor to maintain the following insurance:

A. Commercial General Liability Insurance including contractual coverage: The limits of this insurance for bodily injury and property damage combined shall be at least:

Each Occurrence Limit	\$1,000,000
General Aggregate Limit	\$2,000,000
Products – Completed Operations Limit	\$2,000,000
Personal and Advertising injury Limit	\$1,000,000

B. Automobile Liability Insurance:

Should the performance of this Agreement involve the use of automobiles, Contractor shall provide comprehensive automobile insurance covering the ownership, operation and maintenance of all owned, non-owned and hired motor vehicles. Contractor shall maintain limits of at least \$1,000,000 per accident for bodily injury and property damage combined.

C. Workers' Compensation Insurance:

Such insurance shall provide coverage in amounts not less than the statutory requirements in the state where the work is performed, even if such coverages are elective in that state.

D. Employers Liability Insurance:

Such insurance shall provide limits of not less than \$1,000,000 per occurrence for bodily injury; \$1,000,000 per employee for bodily injury by disease, and \$1,000,000 policy aggregate.

E. Excess/Umbrella Liability Insurance:

Such insurance shall provide additional limits of not less than \$5,000,000 per occurrence in excess of the limits in (A.), (B.), and (D.) above.